




Session III
**Ongoing and Upcoming
Procurement of
Goods and Works
Opportunities**
under
Transport Sector
**ADB financed Projects in
Bangladesh**



ADB Business Opportunities Seminar
Dhaka, 24 September 2023





Transport Sector \$2.8 billion

Procurement Expected in Q4-2023 and 2024

Sl.	Proposed project number: 49258-003 Project Name: Dhaka Mass Rapid Transit Development Project (Line 5, Southern Route) EA/IA Name in Brief: DMTCL	Estimated Price (\$, M)	Month/Quarter of IFB*/ Remarks
Package No. : Name in Brief: Procurement Method, Procedure*			
1	Package: CP:01-Land development and enabling works; OCB, 1S2E	201.72	Q3/2023
2	Package: CP: 02-Civil works and building works at Depot; OCB, 1S2E	114.64	Q4/2023
3	Package: CP: 03-Construction of underground mainline and stations from Gabtoli to west of Karwan Bazar station; OCB, 1S2E	718.42	Q4/2023
4	Package: CP:04-Construction of underground mainline and stations from Karwan Bazar station to transition point at Aftabnagar; OCB, 1S2E	502.98	Q4/2023
5	Package: CP:05-Construction of elevated mainline and stations from transition point at Aftabnagar to the entry point of depot at Dasherkandi; OCB, 1S2E	138.32	Q4/2023
6	Package: CP-06-E&M System, FWD System, BMS and Environment Control System OCB, 1S2E	226.41	Q2/2024
7	Package: CP-07-Track works, S&T System, OCS and Power Supply System, TVS, AFC, PSD and ERM Systems; OCB, 1S2E	561.75	Q2/2024
8	Package: CP-08-Depot Equipment; OCB, 1S2E	73.48	Q2/2024
9	Package: CP-09-Rolling stock: OCB, 1S2E	151.28	Q2 / 2024
Proposed project number: 53436-001 Project Name: SASEC Chattogram Port Access Road Improvement Project EA/IA Name in Brief: RHD			
1	Package: CW-01- Improvement of Chattogram Port Access Road from Salimpur to Chattogram Port including Performance Based Maintenance; OCB, 1S1E	130.50	Q4/2023

3

*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IFB= Invitation for Bids