



**Session III**  
**Ongoing and Upcoming  
Procurement of  
Goods and Works  
Opportunities**  
**under**  
**Urban Development  
and Water Sector**  
**ADB financed Projects in  
Bangladesh**



ADB Business Opportunities Seminar  
Dhaka, 24 September 2023





## Procurement Expected in Q4-2023 and 2024

Urban & Water Sector

\$655m

Sl.	Loan/Grant No. or Proposed: Project Name: EA/IA Name in Brief: Package No. : Name in Brief: Procurement Method, Procedure*	Estimated Price (\$, M)	Month/Quarter of IFB*/ Remarks
1	<b>Loan 4237/38: Coastal Towns Climate Resilience Project: Local Government Engineering Department (LGED):</b> OCB(N) through electronic Government Procurement (e-GP) system, 1S1E <input type="checkbox"/> <b>88 Civil Works Packages</b> (construction and improvement of roads, drainage, cyclone shelters), with value of \$1 million and up	<b>153.47</b>	
	• 5 PKG under Bakergang Pourashava, District- Barishal	7.72	Q4/2023-Q3/2024
	• 4 PKG under Bhederganj Pourashava, District- Shariatpur	5.24	Q1-Q3 2024
	• 5 PKG under Charfassion Paurashava, District- Bhola	7.46	Q4/2023-Q4/2024
	• 5 PKG under Morrelganj Paurashava, District- Bagerhat	7.25	Q4/2023-Q3/2024
	• 4 PKG under Lalmohan Paurashava, District- Bhola	4.95	Q4/2023-Q3/2024
	• 6 PKG under Jhalokathi Pourashava, District- Jhalokathi	9.19	Q4/2023-Q4/2024
	• 6 PKG under Nalchity Pourashava, District- Jhalokathi	7.78	Q4/2023-Q3/2024
	• 3 PKG under Paikgacha Pourashava, District- Khulna	5.07	Q4/2023-Q2/2024
	• 8 PKG under Patuakhali Pourashava, District- Patuakhali	16.16	Q4/2023-Q2/2024
	• 2 PKG under Chalna Pourashava, District- Khulna	3.21	Q4/2023-Q1/2024
	• 5 PKG under Bagerhat Pourashava, District- Bagerhat	10.05	Q4/2023-Q4/2024
	• 3 PKG under Betagi Paurashava, District- Barguna	4.74	Q4/2023-Q3/2024
	• 3 PKG under Borhanuddin Paurashava, District- Bhola	4.88	Q4/2023-Q4/2024
	• 3 PKG under Jajira Pourashava, District- Shariatpur	6.29	Q4/2023-Q2/2024
	• 4 PKG under Kuakata Pourashava, District- Patuakhali	5.81	Q4/2023-Q4/2024
	• 4 PKG under Mehendiganj Pourashava, District- Barisal	7.87	Q4/2023-Q4/2024
	• 3 PKG under Swarupkathi Pourashava, District- Pirojpur	6.32	Q4/2023-Q3/2024
	• 4 PKG under Banaripara Paurashava, District- Barisal	6.31	Q4/2023-Q4/2024
	• 3 PKG under Muladi Paurashava, District- Barisal	5.89	Q4/2023-Q2/2024
	• 4 PKG under Gouranadi Paurashava, District- Barisal	7.51	Q1-Q4 2024
	• 3 PKG under Patharghata Paurashava, District- Barisal	6.32	Q4/2023-Q2/2024
	• 4 PKG under Kolaroa Pourashava, District-Shatkhira	7.45	Q4/2023-Q4/2024

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IFB= Invitation for Bids

9



## Procurement Expected in Q4-2023 and 2024

Urban & Water Sector

\$655m

Sl.	Loan/Grant No. or Proposed: Project Name: EA/IA Name in Brief: Package No. : Name in Brief: Procurement Method, Procedure*	Estimated Price (\$, M)	Month/Quarter of IFB*/ Remarks
2	Loan 4237/38: Coastal Towns Climate Resilience Project: LGED: <input type="checkbox"/> 13 Goods Packages Procurement of Goods (vehicle, motorcycle, office equipment, office furniture, Laboratory Equipment, etc.	7.02	OCB(N) e-GP, RFQ

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IFB= Invitation for Bids

(contd..)

10





## Procurement Expected in Q4-2023 and 2024

Urban & Water Sector

\$655m

Sl.	Loan/Grant No. or Proposed: Project Name: EA/IA Name in Brief: Package No. : Name in Brief: Procurement Method, Procedure*	Estimated Price (\$, M)	Month/Quarter of IFB*/ Remarks
3	<b>Project Number 56139-001- BAN: Narayanganj Green and Resilient Urban Development Project: Narayanganj City Corporation</b> <input type="checkbox"/> 21 Civil Works Packages	141.98	Total 2 packages (1S2E) Q4/2023 Total 19 packages (1S1E) Q4/2023-Q4/2024
	Bidding Documents being prepared is ADB SBD for Large Works with FIDIC Gold Book: \$108.51 M. Bidding Documents being prepared for e-Tendering (e-GP): \$33.47 M.		
	<input type="checkbox"/> 4 Goods Packages	0.96	Q4/2023

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IFB= Invitation for Bids

(contd..)

11





# Urban & Water Sector

\$655m

## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

### Summary of procurement (works):

Type	IA (pourashavas)	Estimated value (\$, million)	IFB date (tentative)
Drain improvement	Gangni, Rohanpur, Haziganj, Charghat, Bandarban, Nazirhat, Khagrachari, Manikganj, Nokla, Keshorhat, Nazipur, Shibganj, Rangamati, Daganbhuiyan, Ramganj, Mirkadim, Pakundia, Bhairab, Chattak, Moheshpur, Basurhat, Manirampur, Bagha	40.49	Q4 2023- Q3 2024
Road and drain (combined) improvement	Santhia, Rohanpur, Chowmuhani, Naohata, Kalkini, Goalanda, Araihasar, Haziganj, Bhawaniganj, Sonagazi, Kaliganj, Madhupur, Monohardi, Raipur, Faridganj, Kulaura, Boalmari, Patgram, Naria, Chunarughat, Matlab, Brahmanbaria, Kumarkhali, Bhanga, Munshiganj, Alamdanga, Banskhali, Charghat, Bandarban, Nazirhat, Khagrachari, Ramgati, Manikganj, Nokla, Keshorhat, Nazipur, Shibganj, Sundarganj, Rangamati, Ramganj, Sariakandi, Gafargaon, Kaliakair, Moulovibazar, Pakundia, Bhairab, Chattak, Moheshpur, Basurhat, Manirampur, Bagha	107.02	Q4 2023- Q4 2024
Municipal facilities	Gangni, Santhia, Rohanpur, Chowmuhani, Kalkini, Goalanda, Bheramara, Ulipur, Kaliganj, Madhupur, Monohardi, Raipur, Kulaura, Boalmari, Hossainpur, Sandwip, Chandanaish, Madan, Bhanga, Munshiganj, Banskhali, Bandarban, Khagrachari, Ramgati, Manikganj, Nokla, Keshorhat, Shibganj, Sundarganj, Tungipara, Daganbhuiyan, Ramganj, Mirkadim, Sariakandi, Kaliakair, Moulovibazar, Pakundia, Bhairab, Chattak, Moheshpur, Basurhat, Manirampur, Bagha	61.46	Q4 2023- Q4 2024

(contd..)

12

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids



## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA (pourashavas)	Package	Estimated value (\$, million)	IFB date (tentative)
Gangni	IUGIP/GANG/DR/01/2023	1.18	Q3-2023
Gangni	IUGIP/GANG/MF/02/2023	1.42	Q1-2024
Santhia	IUGIP/SANT/UT/02/2023	1.02	Q2-2024
Santhia	IUGIP/SANT/MF/01/2023	1.16	Q4-2023
Santhia	IUGIP/SANT/UT+DR/02/2023	1.74	Q4-2023
Rohanpur	IUGIP/ROHA/UT/01/2023	1.08	Q1-2024
Rohanpur	IUGIP/ROHA/DR/01/2023	1.58	Q2-2024
Rohanpur	IUGIP/ROHA/MF/01/2023	1.32	Q4-2023
Rohanpur	IUGIP/ROHA/UT+DR/03/2023	1.06	Q4-2023
Chowmuhani	IUGIP/CHOW/UT+DR/02/2023	1.38	Q1-2024
Chowmuhani	IUGIP/CHOW/MF/01/2023	1.81	Q2-2024
Naohata	IUGIP/NAOH/UT+DR/02/2023	1.31	Q4-2023
Kalkini	IUGIP/KALK/UT+DR/01/2023	1.15	Q4-2023
Kalkini	IUGIP/KALK/MF/01/2023	1.61	Q1-2024
Goalanda	IUGIP/GOAL/UT+DR/03/2023	1.30	Q2-2024

(contd..)

13

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Goalanda	IUGIP/GOAL/MF/02/2023	1.22	Q4-2023
Araihazar	IUGIP/ARAI/UT+DR/05/2023	1.09	Q2-2024
Haziganj	IUGIP/HAZI/DR/04/2023	1.06	Q4-2023
Haziganj	IUGIP/HAZI/UT+DR/02/2023	1.46	Q4-2023
Haziganj	IUGIP/HAZI/UT+DR/03/2023	1.19	Q4-2023
Bhawaniganj	IUGIP/BHAW/UT+DR/03/2023	1.30	Q4-2023
Bheramara	IUGIP/BHER/MF/01/2023	1.63	Q4-2023
Sonagazi	IUGIP/SONA/UT+DR/02/2023	1.33	Q4-2023
Sonagazi	IUGIP/SONA/UT+DR/06/2023	1.06	Q4-2023
Ulipur	IUGIP/ULIP/MF/01/2023	1.59	Q1-2023
Kaliganj	IUGIP/KALI/UT+DR/05/2023	1.74	Q1-2023
Kaliganj	IUGIP/KALI/MF/01/2023	1.38	Q1-2023
Madhupur	IUGIP/MADH/UT/01/2023	1.08	Q4-2023
Madhupur	IUGIP/MADH/UT+DR/01/2023	1.08	Q4-2023
Goalanda	IUGIP/GOAL/MF/02/2023	1.22	Q4-2023

(contd..)

14

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Madhupur	IUGIP/MADH/UT+DR/02/2023	1.38	Q4-2023
Madhupur	IUGIP/MADH/MF/01/2023	1.27	Q4-2023
Monohardi	IUGIP/MONO/UT+DR/01/2023	1.26	Q4-2023
Monohardi	IUGIP/MONO/UT+DR/02/2023	1.01	Q4-2023
Monohardi	IUGIP/MONO/UT+DR/03/2023	1.06	Q4-2023
Monohardi	IUGIP/MONO/UT+DR/04/2023	1.07	Q2-2024
Monohardi	IUGIP/MONO/MF/01/2023	1.46	Q2-2024
Raipur	IUGIP/RAIP/MF/01/2023	1.95	Q2-2024
Raipur	IUGIP/RAIP/UT+DR/02/2023	1.00	Q2-2024
Raipur	IUGIP/RAIP/UT+DR/03/2023	1.15	Q2-2024
Faridganj	IUGIP/FARI/UT+DR/02/2023	1.14	Q2-2024
Faridganj	IUGIP/FARI/UT+DR/03/2023	2.00	Q4-2023
Kulaura	IUGIP/KULA/UT+DR/05/2023	1.33	Q4-2023
Kulaura	IUGIP/KULA/MF/01/2023	1.14	Q4-2023
Boalmari	IUGIP/BOAL/UT+DR/03/2023	1.32	Q4-2023

(contd..)

15

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids







## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Boalmari	IUGIP/BOAL/MF/01/2023	1.11	Q4-2023
Hossainpur	IUGIP/HOSS/MF/01/2023	1.59	Q4-2023
Sandwip	IUGIP/SAND/MF/01/2023	1.71	Q4-2023
Patgram	IUGIP/PATG/UT+DR/04/2023	1.33	Q1-2024
Naria	IUGIP/NARI/UT+DR/03/2023	1.43	Q1-2024
Chunarughat	IUGIP/CHUN/UT+DR/02/2023	1.11	Q1-2024
Chunarughat	IUGIP/CHUN/DR/01/2023	1.10	Q1-2024
Matlab	IUGIP/MATL/UT+DR/02/2023	1.20	Q1-2024
Matlab	IUGIP/MATL/UT+DR/03/2023	1.90	Q3-2024
Matlab	IUGIP/MATL/UT+DR/04/2023	1.01	Q3-2024
Chandanaish	IUGIP/CHAN/MF/01/2023	1.49	Q3-2024
Madan	IUGIP/MADA/MF/01/2023	1.32	Q3-2024
Brahmanbaria	IUGIP/BRAH/UT+DR/02/2023	1.00	Q3-2024
Brahmanbaria	IUGIP/BRAH/UT+DR/06/2023	1.17	Q3-2024
Kumarkhali	IUGIP/KUMA/UT+DR/04/2023	1.21	Q4-2023

(contd..)

16

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





# Urban & Water Sector

\$655m

## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Kumarkhali	IUGIP/KUMA/UT+DR/05/2023	1.01	Q4-2023
Kumarkhali	IUGIP/KUMA/UT+DR/06/2023	1.01	Q4-2023
Bhanga	IUGIP/BHAN/MF/01/2023	1.53	Q4-2023
Bhanga	IUGIP/BHAN/UT+DR/01/2023	1.33	Q4-2023
Munshiganj	IUGIP/MUNS/UT+DR/02/2023	1.02	Q4-2023
Munshiganj	IUGIP/MUNS/MF/01/2023	1.34	Q4-2023
Alamdanga	IUGIP/ALAM/UT/02/2023	1.34	Q4-2023
Banskhali	IUGIP/BANS/UT+DR/03/2023	1.24	Q4-2023
Banskhali	IUGIP/BANS/MF/01/2023	2.23	Q4-2023
Charghat	IUGIP/CHAR/UT/02/2023	1.30	Q4-2023
Charghat	IUGIP/CHAR/DR/01/2023	1.52	Q4-2023
Charghat	IUGIP/CHAR/DR/02/2023	1.49	Q4-2023
Bandarban	IUGIP/BAND/UT/01/2023	1.52	Q4-2023
Bandarban	IUGIP/BAND/MF/01/2023	1.11	Q4-2023
Bandarban	IUGIP/BAND/UT/02/2023	1.27	Q4-2023

(contd..)

17

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Bandarban	IUGIP/BAND/DR/01/2023	1.47	Q4-2023
Nazirhat	IUGIP/NAZI/UT/01/2023	1.14	Q4-2023
Nazirhat	IUGIP/NAZI/UT/03/2023	1.06	Q4-2023
Nazirhat	IUGIP/NAZI/DR/01/2023	1.33	Q4-2023
Khagrachari	IUGIP/KHAG/UT/01/2023	1.79	Q4-2023
Khagrachari	IUGIP/KHAG/UT/02/2023	1.54	Q4-2023
Khagrachari	IUGIP/KHAG/MF/01/2023	1.43	Q4-2023
Khagrachari	IUGIP/KHAG/DR/02/2023	1.33	Q4-2023
Ramgati	IUGIP/RAMG/UT/01/2023	1.30	Q4-2023
Ramgati	IUGIP/RAMG/UT/02/2023	1.38	Q4-2023
Ramgati	IUGIP/RAMG/MF/01/2023	1.09	Q4-2023
Manikganj	IUGIP/MANI/UT/01/2023	1.06	Q4-2023
Manikganj	IUGIP/MANI/UT/02/2023	1.38	Q4-2023
Manikganj	IUGIP/MANI/DR/01/2023	1.74	Q1-2024
Manikganj	IUGIP/MANI/MF/01/2023	1.33	Q1-2024

(contd..)

18

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Nokla	IUGIP/NOKL/MF/01	1.12	Q1-2024
Nokla	IUGIP/NOKL/UT/01/2023	1.30	Q1-2024
Nokla	IUGIP/NOKL/UT/02/2023	1.14	Q1-2024
Nokla	IUGIP/NOKL/DR/01/2023	1.43	Q1-2024
Keshorhat	IUGIP/KESR/DR/01/2023	1.97	Q1-2024
Keshorhat	IUGIP/KESR/MF/01/2023	1.24	Q1-2024
Keshorhat	IUGIP/KESR/UT/01/2023	1.30	Q1-2024
Keshorhat	IUGIP/KESR/UT/02/2023	1.46	Q1-2024
Nazipur	IUGIP/NAZI/UT/01/2023	1.30	Q1-2024
Nazipur	IUGIP/NAZI/DR/01/2023	1.65	Q1-2024
Nazipur	IUGIP/NAZI/DR/02/2023	1.11	Q1-2025
Shibganj	IUGIP/SHIB/UT/01/2023	1.14	Q3-2023
Shibganj	IUGIP/SHIB/UT/02/2023	1.14	Q3-2023
Shibganj	IUGIP/SHIB/DR/02/2023	1.01	Q3-2024
Shibganj	IUGIP/SHIB/MF/01/2023	1.45	Q1-2024

(contd..)

19

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Sundarganj	IUGIP/SUND/UT/01/2023	1.63	Q3-2023
Sundarganj	IUGIP/SUND/UT/02/2023	1.14	Q3-2023
Sundarganj	IUGIP/SUND/UT/03/2023	1.30	Q3-2023
Sundarganj	IUGIP/SUND/MF/01/2023	1.04	Q1-2024
Rangamati	IUGIP/RANG/UT/02/2023	1.22	Q3-2023
Rangamati	IUGIP/RANG/DR/01/2023	1.05	Q3-2024
Rangamati	IUGIP/RANG/DR/02/2023	1.12	Q1-2025
Tungipara	IUGIP/TUNG/MF/01/2023	1.84	Q3-2024
Daganbhuiyan	IUGIP/DAGA/MF/01/2023	1.47	Q1-2024
Daganbhuiyan	IUGIP/DAGA/DR/01/2023	1.27	Q1-2025
Daganbhuiyan	IUGIP/DAGA/DR/02/2023	1.05	Q1-2025
Ramganj	IUGIP/RAMG/DR/01/2023	1.52	Q3-2023
Ramganj	IUGIP/RAMG/DR/02/2023	1.51	Q3-2023
Ramganj	IUGIP/RAMG/MF/01/2023	1.51	Q1-2024
Ramganj	IUGIP/RAMG/UT/01/2023	1.14	Q3-2024

(contd..)

20

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Mirkadim	IUGIP/MIRK/MF/01/2023	1.52	Q1-2024
Mirkadim	IUGIP/MIRK/DR/01/2023	1.11	Q1-2024
Sariakandi	IUGIP/SARI/UT/01/2023	1.30	Q3-2023
Sariakandi	IUGIP/SARI/UT/02/2023	1.43	Q3-2023
Sariakandi	IUGIP/SARI/MF/01/2023	1.54	Q1-2025
Gafargaon	IUGIP/GAFA/UT/01/2023	1.46	Q3-2023
Kaliakair	IUGIP/KAKR/UT+DR/01/2023	1.63	Q3-2023
Kaliakair	IUGIP/KAKR/UT+DR/02/2023	1.30	Q3-2023
Kaliakair	IUGIP/KAKR/MF/01/2023	1.66	Q1-2025
Moulovibazar	IUGIP/MOUL/MF/01/2023	1.03	Q1-2024
Moulovibazar	IUGIP/MOUL/UT/01/2023	1.22	Q3-2023
Moulovibazar	IUGIP/MOUL/UT/02/2023	1.37	Q3-2023
Pakundia	IUGIP/PAKU/UT/01/2023	1.63	Q3-2023
Pakundia	IUGIP/PAKU/MF/01/2023	1.50	Q3-2023
Pakundia	IUGIP/PAKU/DR/02/2023	1.63	Q3-2023

(contd..)

21

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

**Urban & Water Sector**

**\$655m**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Bhairab	IUGIP/BHAI/UT/01/2023	1.06	Q3-2023
Bhairab	IUGIP/BHAI/UT/02/2023	1.46	Q3-2023
Bhairab	IUGIP/BHAI/MF/01/2023	1.50	Q3-2024
Bhairab	IUGIP/BHAI/DR/01/2023	1.33	Q3-2024
Chattak	IUGIP/CHAT/UT/01/2023	1.06	Q3-2023
Chattak	IUGIP/CHAT/UT/02/2023	1.14	Q3-2023
Chattak	IUGIP/CHAT/MF/01/2023	1.03	Q3-2024
Chattak	IUGIP/CHAT/DR/01/2023	2.06	Q3-2024
Moheshpur	IUGIP/MOHE/UT/01/2023	2.27	Q3-2023
Moheshpur	IUGIP/MOHE/DR/01/2023	1.74	Q3-2023
Moheshpur	IUGIP/MOHE/MF/01/2023	1.50	Q3-2024
Basurhat	IUGIP/BASU/UT/01/2023	1.42	Q3-2023
Basurhat	IUGIP/BASU/DR/01/2023	2.37	Q3-2023
Basurhat	IUGIP/BASU/MF/01/2023	1.42	Q3-2024
Manirampur	IUGIP/MANI/UT/01/2023	1.42	Q3-2023

(contd..)

22

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Urban & Water Sector

\$655m

# Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **156 Civil Works Packages** (improvement of roads, drain, and municipal facilities), **Total: \$208.97 million**

IA	Package	Estimated value (\$, million)	IFB date (tentative)
Manirampur	IUGIP/MANI/DR/01/2023	1.42	Q3-2023
Manirampur	IUGIP/MANI/MF/01/2023	1.42	Q3-2024
Bagha	IUGIP/BAGH/UT/01/2023	1.42	Q3-2023
Bagha	IUGIP/BAGH/DR/01/2023	1.42	Q3-2023
Bagha	IUGIP/BAGH/MF/01/2023	1.42	Q3-2024

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids

(contd..)

23







## Procurement Expected in Q4-2023 and 2024

**Loan 4328-BAN: Improving Urban Governance and Infrastructure Program: Local Government Engineering Department (LGED):** OCB(N) through electronic Government Procurement (e-GP) system, **23 Goods Packages, Total \$25.23 million**

**Urban & Water Sector**

**\$655m**

Package	Title	Estimated value (\$, million)	IFB date (tentative)
IUGIP/LGED/ G-10	Construction Supervision Vehicle For PMU	1.62	Q4-2023
IUGIP/LGED/ G-24	Total Station	1.43	Q4-2023
IUGIP/LGED/G-25	Garbage Dump Truck (1.5Ton)	1.24	Q4-2023
IUGIP/LGED/G-27	Vibratory Road Roller (8-10 Ton)	2.28	Q4-2023
IUGIP/LGED/G-28	Hydraulic Beam Lifter (1.5 Ton)	2.64	Q4-2023
IUGIP/LGED/G-29	Excavator with Loader(5-6 Ton))	3.15	Q4-2023
IUGIP/LGED/G-30	Vacuum Cleaner 1.50Ton	2.96	Q4-2023
IUGIP/LGED/G-31	Vacuum Cleaner 2 Ton	1.27	Q4-2023
IUGIP/LGED/G-32	Vibratory Road Roller (3.5-4.5 Ton)	1.73	Q4-2023
IUGIP/LGED/G-34	3 wheeler garbage van	3.66	Q4-2023
IUGIP/LGED/G-40	House Hold Dust Bin	1.63	Q4-2023
IUGIP/LGED/G-41	Dustbin	1.63	Q4-2023

(contd..)

24

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Urban & Water Sector

\$655m

# Procurement Expected in Q4-2023 and 2024

**BAN 51296-002 Chattogram Hill Tracts Inclusive and Resilient Urban Water Supply and Sanitation Project:** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, 14 Civil Works Packages, Total \$64.42 million

Package	Estimated value (\$, million)	IFB date (tentative)
<b>W-01/RHDC:</b> Construction of New surface Water Intakes, New Water Treatment Plant and 7 Nos. Production Tube Well, and Rehabilitation of existing Intakes and existing Water Treatment Plant with O&M at Rangamati	7.7	Q2/2024
<b>W-02/RHDC:</b> Construction of Water Reservoirs [Over Head tank (OHT) and Over Ground Reservoir (OGR)] at Rangamati	2.7	Q4/2023
<b>W-03/RHDC:</b> Construction of Water Transmission System at Rangamati	5.7	Q4/2023
<b>W-04/RHDC:</b> Construction of Water Distribution Network including house connections with O&M at Rangamati (Zone 1, 2,3 & 4)	6.2	Q1/2024
<b>W-05/RHDC:</b> Construction of Water Distribution Network including house connections with O&M at Rangamati (Zone 7 &8)	5.7	Q1/2024
<b>W-06/RHDC:</b> Construction of Water Distribution Network including house connections with O&M at Rangamati (Zone 5,6 & 5 Islands)	3.7	Q4/2023
<b>W-08/BHDC:</b> Construction of Water Reservoirs [Over Head tank (OHT) and Over Ground Reservoir (OGR)] at Bandarban	1.5	Q4/2023

25

\*HDC = hill district council, OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

**BAN 51296-002 Chattogram Hill Tracts Inclusive and Resilient Urban Water Supply and Sanitation Project:** OCB(N) through electronic Government Procurement (e-GP) system, 1S1E, **14 Civil Works Packages, Total \$64.42 million**

Urban & Water Sector

\$655m

Package	Estimated value (\$, million)	IFB date (tentative)
<b>W-09/BHDC</b> - Construction of Water Transmission System at Bandarban	3.4	Q1/2024
<b>W-10/BHDC</b> - Construction of Water Distribution Network including house connections with O&M at Bandarban(Zone 2 & 3)	4.5	Q2/2024
<b>W-11/BHDC</b> - Construction of Water Distribution Network including house connections with O&M at Bandarban(Zone 1, 4, 5 & Booster Zone 1 to 6 )	4.5	Q2/2024
<b>W-14/LPS</b> - Construction of New surface Water Intakes and New Water Treatment Plant, and Rehabilitation of existing Intakes and existing Water Treatment Plant with O&M at Lama	4.3	Q4/2024
<b>W-15/LPS</b> - Construction of Water Reservoirs [Over Head tank (OHT) and Over Ground Reservoir (OGR)] at Lama	2.8	Q4/2023
<b>W-16/LPS:</b> Construction of Water Transmission and distribution System including O&M (Zone 3)	6.8	Q2/2024
<b>W-17/LPS:</b> Construction of Water Distribution Network including house connections with O&M at Lama (Zone 1, 2, 4, 5 & 6)	4.8	Q1/2024

(contd..)

26

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IA = implementing agency, IFB= Invitation for Bids





## Procurement Expected in Q4-2023 and 2024

Urban & Water Sector

\$655m

Sl.	Loan/Grant No. or Proposed: Project Name: EA/IA Name in Brief: Package No. : Name in Brief: Procurement Method, Procedure*	Estimated Price (\$, M)	Month/Quarter of IFB*/ Remarks
4	Project Number 52174-002- BAN: Emergency Assistance Project – Additional Financing <input type="checkbox"/> 12 Civil Works Packages (Bidding docs are under preparation)	17.65	Q4/2023
	<input type="checkbox"/> 1 Goods Package	0.36	Q4/2023

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IFB= Invitation for Bids

(contd..)

27





## Procurement Expected in Q4-2023 and 2024

Urban & Water Sector

\$655m

Sl.	Loan/Grant No. or Proposed: Project Name: EA/IA Name in Brief: Package No. : Name in Brief: Procurement Method, Procedure*	Estimated Price (\$, M)	Month/Quarter of IFB*/ Remarks
3	<b>Grant 0837: Emergency Assistance Project - Additional Financing: Local Government Engineering Department (LGED):</b> OCB(N) 1S1E through electronic Government Procurement (e-GP) system  <input type="checkbox"/> <b>5 Civil Works Packages</b>  Bidding Documents being prepared for e-Tendering (e-GP): \$8.43m.	8.43	Total 5 Packages through e-GP  (1S1E)
4	Department of Public Health Engineering (DPHE): Grant 0837: Emergency Assistance Project - Additional Financing  <input type="checkbox"/> <b>7 Civil Works Packages</b>  Bidding Documents being prepared for e-Tendering (e-GP): \$20.98m.	20.98	Total 7 Packages through e-GP  (1S1E)
5	Dhaka Water Supply and Sewerage Authority (DWSA): Loan 3397: Dhaka Water Supply Network Improvement Project  <input type="checkbox"/> <b>4 Goods Packages</b>  Bidding Documents being prepared: \$6.16m.	6.16	Total 4 Packages  (1S2E)

(contd..)

28

\*OCB= Open Competitive Bidding, 1S1E= 1-Stage 1-Envelope, 1S2E= 1-Stage 2-Envelope, N/I = National/International Advertisement, IFB= Invitation for Bids

